

Purchasing Section Dave Janney, Sr. Procurement Analyst (813) 247-8053

QUOTATION TABULATION - Page 1 of

QUOTE NUMBER: 1-17 Pinebrooke II Renovations Opened: 2/24/17 Awarded: 3/20/17	Foresight Construction 5325 Primose Lake Circle Suite A Tampa, FL 33647 813-304-2620	CSI 1907 West Kennedy Blvd Tampa, FL 33605 813-532-4506	Trias 24710 State Road 54 Lutz, FL 33559 813-737-0070
(SHADED AREA INDICATES AWARD)			
DESCRIPTION OF ITEMS:			
1) Firing Range, Total Construction Cost	\$667,499	\$641,104	\$805,418
Time to Commence from Notice to Proceed	161	10	15
Time to Complete from Commencement	134	66	230
2) Workout Gym, Total Construction Cost	\$493,118	\$589,147	\$484,767
Time to Commence from Notice to Proceed	91	10	15
Time to Complete from Commencement	90	46	190
3) Firing Range and Workout Gym-Total Cost if Work can be performed at the same time.	\$1,088,580	\$1,185,251	\$1,198,394
Time to Commence from Notice to Proceed	161	10	15
Time to Complete from Commencement	134	46	230
Total cost if done separately	\$1,160,617	\$1,230,251	\$1,290,185
Savings if both are done at the same time	\$72,037	\$45,000	\$91,791
Notes / Exceptions:	No Contractor mentioned at opening his days to proceed and commence are off. Don from Foresight called 3/7/17 and clarified time frame. Needs 1 week or less to commence from notice to proceed on both projects. Time to comeplete is accurate as listed above.	No	Yes, exceptions and inclusions listed. Contractor mentioned at opening that his Firing Range and Workout Gym prices were switched. Prices in this tab sheet are in correct location.