

Questions & Answers #1

(Deadline for Questions 09/22/2025 @ 5:00pm EST)

- 1. Regarding the project HCSO FIRING RANGE BERM REPAIR, which is currently out for bids, is there an engineer's estimate or budget number available?**

Answer: The Hillsborough County Sheriff's Office as a matter of preference and policy does not disclose the engineer's estimate until bid opening.

- 2. What are the days for substantial and final completion?**

Answer: Refer to Bid Set, Drawing Sheet G002 for Schedule.

GENERALIZED CONSTRUCTION TASK	PROPOSED CONSTRUCTION SCHEDULE						
	WEEK 1+2	WEEK 3+4	WEEK 5+6	WEEK 7+8	WEEK 9+10	WEEK 11+12	WEEK 13+14
MOBILIZATION AND EROSION CONTROL INSTALLATION							
DISPLACED SOIL REMOVAL AND RETAINING WALL PARTIAL DEMOLITION							
NORTH AND EAST EARTH BERM EARTHWORK OPERATIONS AND REPAIRS							
RETAINING WALL REPAIRS AND NEW CONSTRUCTION							
DRAIN BASIN INSTALLATION AND RELATED SITE WORK							
SUBSTANTIAL COMPLETION AND DEMOBILIZATION							