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DESIGN CRITERIA: 
The Hillsborough County Sheriff’s Office has prepared the Design Criteria Package for RFP: 
2022-018 for Design-Build services related to the Hillsborough County Sheriff’s Office (HCSO) 
Regional K-9 Training Center-Phase1 (Project), located at 2106 N. Falkenburg Road Tampa, FL 
33619.  The scope shall include, but not limited to the following: 

• Survey Services including, but not limited to, Boundary, Typographic, Location of 
Existing Trees, As Built, and Final Layouts  

• Comprehensive Architecture / Engineering Services including, but not limited to, 
Civil, Structural, Mechanical, Electrical, Plumbing, Fire Protection, Stormwater. 

• Comprehensive Project Scheduling and Project Management. 
• Comprehensive Environmental Evaluation, Geotechnical Services, and Utility 

Location. 
• Compliance with all Hillsborough County and Regulatory Requirements as 

indicated in the Hillsborough County Permitting Checklist. 
• Compliance with all Applicable Governing Codes, Laws, Regulations, and 

Ordinances including but not limited to Site, Environmental, Building, and 
Landscaping. 

• Compliance with all Required Site, Building, and Regulatory Permitting. 
• Compliance with American with Disabilities Act (ADA) and Florida Building 

Codes | Accessibility. 
• As-Builts and Final Documents in Autodesk Revit 2022 Release. 
• Complete Technical Specifications, Shop Drawings, and Exhibits. 

SECTION 1: DESIGN CRITERIA IN GENERAL  

1.01 PURPOSE  
This document provides the criteria for the design adaptation and construction of a New 
Regional K-9 Training Center-Phase1 for the Hillsborough County Sheriff’s at the 
Falkenburg Jail Property to include the following: 
 
A. SITE AND BUILDING 

A new Regional K-9 Training Center-Phase1 at the Falkenburg Road Jail Property 
shall include, but not limited to, the following to be made part of the comprehensive 
Master Plan, Project Program, and Spatial Analysis with Cost Estimate. Refer to 
Section 2 for additional information. 
 
1. New Regional K-9 Training Center-Phase 1 adjacent to the Existing Central Energy 

and Generator Building. 
2. New Employee, and Visitor Surface Parking for 38 cars and 2 ADA spaces. 
3. Compacted fill as needed. 
4. New Site Amenities. 
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1.02  SITE 
The new Regional K-9 Training Center-Phase1 is to be located at the Falkenburg Road 
Jail Property, 2106 N. Falkenburg Road, Tampa, Florida 33619. 
 

1.03  INTENT 
The intent herein is to list the minimum design criteria necessary for converting an 
existing Floor Plan Layout of a standard brick and mortar building design to fit within a 
Pre-Engineered Metal Building exterior. This retrofit shall maintain a similar appearance 
to the 3-D views included in the exhibits. 
 

1.04  BASIS OF DESIGN  
This Design Criteria Package presents user information, including but not limited to, 
department information and in specific cases product data, as a basis of design – it is not 
a specification, prescriptive checklist, final program, nor substitute for the work indicated 
herein or site visit(s) prior to submission. 

Special consideration shall be given by the Design-Build Teams for the following: 

A.  Facility will be built within the Falkenburg Road Jail Property an Active, Secured, 
and to Remain Open Site. 

B.  Existing Cable, Fiber and Optics for Communication throughout the Falkenburg 
Road Jail Property are to remain.  

The Design Criteria Package is for illustrative purposes and is not intended to replace the 
professional judgement by competent licensed Professionals, including but not limited to 
Architects, Engineers, Landscape Architects, Graphic Specialists, General Contractors, 
Subcontractors, and Fabricators, in proposing the full scope of work needed and the 
budget required. 

 
1.05  DESIGN-BUILD TEAM REQUIREMENT 

The Design-Build team to be selected for this project shall be required to have suitable 
personnel and equipment, resources, financial stability, and experience to accomplish the 
project objectives. The Design Build team shall be responsible for every phase of work 
and every task and activity, including but not limited to, project management, design, 
engineering, construction, fabrication, and construction administration, required to 
execute the complete scope of work in its entirety. The Design-Build team shall also be 
required to conduct all testing, obtain all approvals, and provide systems training for total 
occupancy in accordance with the submitted proposed price and schedule. 

 
 
1.06  SCHEDULING AND PROJECT COORDINATION 

Scheduling and coordination of the project must organize long lead times, and potential 
delays in the most efficient and suitable manner acceptable to the HCSO’s hours of 
operation. 
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1.07 EXHIBITS 

The exhibit(s) attached, including site information and parking tabulations, described 
under this RFP have been compiled by the end-user and HCSO and are included herein 
for use as a basis of design only and not intended to indicate acceptance or intent to hire. 

 
1.08  ZONING OF THE SITE 

All respondents to this RFP are to confirm the existing zoning for this site with the 
HCSO. 

 
1.09  FEMA FLOOD ZONE 

All respondents are to confirm the FEMA Zone with the HCSO. 
 
1.10  SURVEY AND VERIFICATIONS OF SITE CONDITIONS 

Design-Build services shall include property surveys, including but not limit to, 
boundaries, topographic, existing trees, as well as the verification of all existing 
conditions, including, but not limited to, site drainage and bathymetries for utility 
coordination, environmental compliance, and regulatory permitting to construct of all site 
amenities necessary to complete this project, including needed upgrades, repairs, and/or 
replacements of indicated infrastructure, in its entirety, as deemed by the HCSO. Design 
Build services shall also include surveying for As-Builts and Final Layout. 

 
1.11 LAND CLEARING, SITE WORK, DEMOLITION, REMOVAL, GRADING, AND 

LANDSCAPING 
All land clearing, site work, demolition, removal, grading, and landscaping made 
necessary to achieve the final design for this project shall be included by the respondents 
to this RFP. 

 
1.12  COMPLIANCE WITH GOVERNING CODES AND LIFE SAFETY 

All respondents to this RFP shall have a complete and thorough understanding of the 
laws and regulations regarding public and life safety and as well as demonstrated 
experience, including but not limited to, governing building/city codes, plan/code review 
process, regulatory agency reviews, and required site improvements. All respondents to 
this RFP shall also have a complete and thorough understanding of the submittal 
requirements and processes of the HCSO as well as required approvals for design, 
fabrication, and construction. 

 
1.13  COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT AND 

FLORIDA BUILDING CODE | ACCESSIBILITY 
All respondents to this RFP shall have a complete and thorough understanding of the 
regulations and requirements of the Americans with Disabilities Act (ADA) as well as the 
Florida Building Code (in effect) including Accessibility. 
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1.14  CONSTRUCTION AND ENERGY SAVINGS 
All new construction for this project shall also make the best use of all applicable and 
sustainable materials and methodologies to reduce operating costs including, but not 
limited to, energy efficient windows, lighting, HVAC equipment, insulation, and 
appliances. Additionally, all new construction for this project shall make the best use 
smart building controls for HVAC and lighting as well as energy producing technologies, 
including but not limited to solar. 
 

1.15  USE OF NEW AND EMERGING TECHNOLOGIES 
All new construction shall consider the possible use of emerging and new technologies 
and commercially available products if they can be proven to result in the successful and 
satisfactory design and construction of the project. 

 

SECTION 2: BASIS OF DESIGN 

2.01  RFP RESPONSE 

2.01a  The Design-Build Team shall demonstrate experience to include this and all attachments 
and associated exhibits (Refer to Exhibits). Design and Construction scopes shall include 
all, but not be limited to, preliminary pricing at 30%, 60%, 90%, and 100% design 
documents and Utility submission at 60%. 

2.01b  The Design-Build Team shall demonstrate experience and the ability to coordinate this 
project proposal in response to the HCSO scheduling criteria as a recommendation for 
potential delays, and general phase work, in a least disruptive sequence to the HCSO and 
the Falkenburg Jail Facility Property continual operations; that shall remain open and 
active, during design and construction most efficiently. 

2.01c  The Design-Build Team shall demonstrate previous success in the delivery of a Regional 
K9 Training Center Building that meet multiple objectives and goals included in this 
RFP. 

2.02  Budget for Initial Design and Pre-Construction Services: $200,000. 

2.03  Budget for Construction: $1,800,000 

2.04  Total Budget for Initial Design, Pre-Construction Services, and Construction: $2,000,000. 
The budget to execute this project shall be determined as part of the design and pre-
construction efforts with the possibility of additional or future work becoming a 
subsequent and separate RFP and project.  

2.04  Start Date for Construction: To be Determined. 

 2.05  Project Construction Duration: To be Determined.  

 

 



RFP 2022-018 Attachment 1 Design Criteria Package 

Page 5 of 6 
 

2.06  SITE  

2.06a  The site for the New Regional K-9 Training Center-Phase1 (Project), located within the 
Falkenburg Road Jail Facility at 2106 N. Falkenburg Road Tampa, FL 33619 (Refer to 
Sections 2 and 3). The New Regional K-9 Training Center-Phase1 Building for the 
HCSO shall be located adjacent to an existing Central Energy and Generator Building for 
HCSO.  

2.07  DESIGN CRITERIA | SITE IMPROVEMENTS  

2.07a  General Site Improvements (Refer to Exhibits) shall include, but not limited to, the 
following to be made part of the final and approved program: 

•  Paved Asphaltic Roadways and Driveways  
•  Pedestrian and Employee Walkways  
• Landscaping and Irrigation System  
•  Retention and Detention Areas  
•  Site, Area, and Perimeter Lighting  
•  Site Identification (Signage)  

2.08  DESIGN CRITERIA | SURFACE PARKING:  

2.08a  Surface Parking for 38 cars and 2 ADA spaces (Refer to Exhibits) shall include, but not 
limited to, the following to be made part of the final and approved program:  

2.08b  General Requirements: 

•  Cars, SUVs, Vans, Pickup Trucks, Delivery Vehicles, as well as Light Vehicle Parking 

•  Handicap Parking as Required by Code 

•  Asphaltic Surface and Striped 

•  Site, Area, and Perimeter Lighting 

•  Signage 

2.09  DESIGN CRITERIA | NEW REGIONAL K-9 TRAINING CENTER-PHASE-1 

2.09a  As part of the complete set of Design and Construction Documents, comprehensive 
Architecture and Engineering Plans and Specifications for a New Regional K-9 Training 
Center-Phase1 Building shall include, but not be limited, to the following:  

2.09b  Total Size: To be Determined and Outlined in the Final and Approved Program.  

• One (1) Story Building (Refer to Exhibits). 

• Square footage(s) shall be as determined by the Design-Build Team to convert the Floor 
Plan provided in the exhibits and converted to be housed within a Pre-Engineered Metal 
Building (PEMB) and outlined in the final and approved layout.  

2.09c  First Floor-Enclosed  
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•  Enclosed Administration, Breakroom and Classroom Areas.  

•  Service Area 1: Mechanical and Electrical Rooms.  

•  Service Area 2: Toilet, Shower and Locker Facilities (ADA Compliant)  

•  Service Area 3: Various Storage Rooms.  

2.09d  First Floor-Exterior and Covered  

•  Exterior and Glazed Lobby Covered Entry Area per attached exhibits.  

•  Sunscreens as shading devices.  

SECTION 3: EXISTING CONDITIONS 

3.01  The proposed site for the New Regional K-9 Training Center-Phase1 Building for the 
HCSO is within the Falkenburg Road Jail Facility located at 2106 N. Falkenburg Road 
Tampa, FL 33619 

3.02  The Design-Build Team shall be required to coordinate the construction and operation of 
the New Regional K-9 Training Center-Phase1 Building for the HCSO adjacent to the 
Central Energy and Generator Building within the Falkenburg Road Jail Facility. 

3.03  The Design-Team shall note that the Falkenburg Road Jail Facility is an active and highly 
secured facility and as such shall require special consideration for security, traffic flow, 
environmental conditions, and adherence to the schedule shall be required throughout the 
scope of work and project. 

3.04  The Falkenburg Road Jail Facility operations contained within and about its limits shall 
also remain open and fully operational during this project. 

SECTION 4: EXHIBITS 
4.01  Exhibits have been made available by the HCSO and as such are to be made part of this 

RFP. Exhibits also include Phase 2 as a clarification and reference for a future Phase. 
4.02  The Hillsborough County Sheriff’s Office (HCSO) reserves the right to add exhibits by 

addendum if deemed necessary. 
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