Purchasing Section P.O. Box 3371 purchasing@hcso.tampa.fl.us

David Gee, Sheriff HILLSBOROUGH COUNTY SHERIFF'S OFFICE TAMPA, FLORIDA 33601

DATE: May 11, 2016

SUBJECT: Amendment No. 1 to RFP No.18-16 Marine Unit Boat Garage

MESSAGE: Please note and aclenowledge the following changes or additions to be included in the referenced section(s) of RFP No.18-16:

Reference Part C – Technical Specifications

- 1. Number Formatting has been corrected in Part C, pages 25-27
- 2. Paragraph (2)(a) Eave height has been increased from 28 feet to 30 feet.
- 3. Paragraph (2)(o) Roof insulation has been changed from R-30 to R-11
- 4. Paragraph (2)(p) Wall insulation has been changed from R-19 to R-11
- 5. Paragraph (5) Add LED, 200 watt equivalent, high bay light fixtures. Two per bay at 20 feet on center north to south.
- 6. Paragraph (6) Add hose bibs. Extend existing water supply lines and add two (2) hose bibs, one each at the SE and SW corners of the building. See attached drawing locating existing water supply.
- 7. Paragraph (9)(a) Owner shall be responsible for impact fees. SWFWMD permits were approved and issued in Phase One as recorded.

Please note that this document hereby becomes a part of RFP No. 18-16 and without this document the Proposal is considered incomplete.

Sincerely,

- SIGNATURE ON FILE -

PH: 813-247-8034

FAX: 813-242-1826

Christina R. Porter, CPA Comptroller

ACKNOWLEDGEMENT OF AMENDMENT

We do hereby acknowledge the information and/or changes to the Scope of Work described in Amendment No. 1 to RFP No. 18-16:

PLEASE PRINT -	Company Name
	By
	Title
	Date
	Signature

