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Financial Services Division
Robert Flamand, Buyer

813-247-8068

RFP NUMBER: 2021-026 Hurricane Shutters Quantum Leap Marketing, LLC Jansen Shutters

Opened: October 27, 2021 11547 San Jose Blvd Unit 408 115 Morse Ct.
Awarded: February 3, 2022Expires: February 2, 2023 Jacksonville, FL 32223 North Venice, FL 34275
Change Order #: Marie Lescouflair Katie Miller, Commercial Estimator

904-655-5124 941-484-4700
(HIGHLIGHTED AREA INDICATES AWARD) quantumleapmarketingllc@gmail.com Estimating@jansenshutters.com

$476,431.00 $539,715.54 
$195,750.00 $147,266.78 
$218,618.00 $320,016.21 
$13,217.00 $18,800.25 
$48,846.00 $52,882.30 

180 85

21 100

$108,771.00 $119,178.15
$45,630.00 $69,941.89
$31,554.00 $11,385.76
$13,217.00 $18,800.25
$18,370.00 $18,800.25

180 85

21 100

$190,714.00 $199,623.36
$81,315.00 $43,893.02
$94,161.00 $138,431.83
$15,238.00 $17,048.51

180 85

21 100

$176,946.00 $220,914.03
$68,805.00 $33,431.87
$92,903.00 $170,198.62
$15,238.00 $17,033.54

180 85

21 100

N/A

1) Large window openings to have rolling 
shutters

2) Count as shown on drawing and 
estimate

3) Each location has a 250 permit fee 
added to the total.

LOCATION BREAKDOWN
Pinebrooke 2 Facility

D1: Total for Site

C4: 3 Roll-up Doors
C5:Number of Days to Start from Notice to 
Proceed (Including Permitting)
C6: Total Number of Days for Completion from 
Notice to Proceed

Pinebrooke 3 Facility

Pinebrooke 4 Facility

B5: Number of Days to Start from Notice to 
Proceed (Including Permitting)

B1: Total for Site

B4: 3 Large Window Openings

C3: 41 Fixed Glass Openings

D5: Number of Days to Start from Notice to 
Proceed (Including Permitting)
D6: Total Number of Days for Completion from 
Notice to Proceed

Exceptions

D4: 3 Roll-up Doors

D2: 11 Store Front Openings
D3: 56 Fixed Glass Openings, Multiple Sizes

Terms: One (1) Year Initial Award

C1: Total for Site
C2: 13 Store Front Openings

A2: Total Store Front Openings
A3: Total Fixed Glass Openings
A4: Total Large Window Openings

A1: Total Project

A6: Number of Days to Start from Notice to 
Proceed (Including Permitting)

B6: Total Number of Days for Completion from 
Notice to Proceed

B3: 16 Fixed Glass Openings
B2: 16 Store Front Openings

B5: 3 Roll-Up Doors

PROJECT TOTAL (ALL LOCATIONS)

A7: Total Number of Days for Completion from 
Notice to Proceed

A5: Total Roll-Up Doors

Change Orders
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